

Exhibit A

WORK AGREEMENT

Date Issued: 7/21/2016 Project Name: Gallery

Subcontractor: LeBlanc Building Co Inc Project County: Maricopa

Trade: Frame

This Work Agreement is entered into as of the last date set forth after the parties' signatures below by and between K. Hovnanian Great Western Building Company, LLC, an Arizona limited liability company ("**Contractor**") and the Subcontractor identified above.

1. This Work Agreement incorporates by reference that certain Master Subcontract Agreement described above between Contractor and Subcontractor and all terms and provisions set forth therein. In the event of any irreconcilable inconsistency between the terms and provisions of this Work Agreement and the terms and provisions of the Master Subcontract Agreement, the terms and provisions of the Master Subcontract Agreement shall prevail, unless Contractor and Subcontractor specifically indicate their intent herein to supersede any term or provision in the Master Subcontract Agreement by identifying specifically such term or provision being superseded and indicating their intent to supersede such term or provision by separately initialing the paragraph herein in which it appears. This Work Agreement shall apply with respect to all work performed by Subcontractor on the Project described above (the "**Project**") and is intended to constitute a stand-alone contract, except to the extent otherwise provided in the Master Subcontract Agreement.

2. Unless earlier terminated in accordance with the terms and provisions of the Master Subcontract Agreement, this Work Agreement shall remain in full force and effect until completion of the Work on the Project. All contract pricing will be held through completion of the Work on the Project. Any revisions to the pricing after this Work Agreement will require a 30 day notice, in writing, and Contractor shall be entitled to seek a re-bid from other subcontractors if pricing is changed.

3. The Scope of Work under this Work Agreement shall be as provided in the Master Subcontract Agreement, the scope of which is more fully defined in **Exhibit A - Scope of the Work**, hereto.

(a) Subcontractor will comply with all conditions of the applicable Storm Water Pollution Prevention Plan (SWPPP), as more fully set forth in Exhibit E to the Master Subcontract Agreement.

(b) Subcontractor will comply with all conditions of the applicable dust control permit and future renewal permits as more fully set forth in Exhibit E to the Master Subcontract Agreement.

4. Pricing under this Work Agreement shall be as provided in: [check one]: Exhibit B - Pricing of the Master Subcontract Agreement or Exhibit B - Pricing hereto.

5. Payment Schedule: Per the Payment Process Procedure Memo and LR3 Calendar for the applicable year. Retained Percentage: None

This Work Agreement is executed under the hands and seals of the parties, effective as of the last date set forth below the parties' signatures below.

As to Subcontractor:

Signature: [Signature]

Printed Name: John N Hebl

Title: Pres

Date: 8-25-16

As to Contractor:

Signature: [Signature]

Printed Name: Lavaughn Wright

Title: Dir of Purchasing

Date: 8/26/16

Trade Partner **Leblanc**
 Trade Partner # **248734**
 Community Name/Code **144400000 - Gallery**
 Phase **1**
 Material Code & Description **Lumber - 420016**

Request for Change

V# 248734
 C# 1800152

Revision: **1**
 Prepared By: **Sam Flores**
 Date: **8/22/2016**
 Option Price Changes: **NO**

New Trade Partner: no
 If YES, Current Trade Partner

Plan	Elevation	Sq. Ft.	Original Pricing			Current Pricing			New Pricing			Variances			
			Pricing	\$/Sq. Ft.	NEW	Pricing	\$/Sq. Ft.	Original	Pricing	\$/Sq. Ft.	Current	% to Current	% to Original	\$/Sq. Ft. to Current	\$/Sq. Ft. to Original
30-1210		1777	\$ 12,351	6.95	494	\$ 12,351	6.95	0	\$12,845	7.23	494	4.00%	4.00%	\$0.28	\$0.28
21-1211		2175	\$ 13,405	6.16	536	\$ 13,405	6.16	0	\$13,941	6.41	536	4.00%	4.00%	\$0.25	\$0.25
1212		2141	\$ 12,508	5.84	500	\$ 12,508	5.84	0	\$13,008	6.08	500	4.00%	4.00%	\$0.23	\$0.23
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A		#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
AVERAGE	2031		\$12,755	6.32	\$510	\$12,755	\$6.32	\$0	\$13,265	\$6.57	\$510	4.00%	4.00%	\$0.25	\$0.25

\$0

Start Date: 9/1/16 Good Through Date: n/a Date: 8/23/16 Initials: EF
 Reason for Change: Lumber Increase 4% Change Complete: 8/23/16
 Lot Revisions: Yes No NA
 Set Sales Pricing:
 Ran Schedule A:
 Entered in Log:
 Lots for revision: N/A
 Accepted: [Signature] Date: 8/22/16 In E1: EF 8/23/16

[Redacted]

		History:							
Date	Reason	Date	Reason	Date	Reason	Date	Reason	Date	Reason
8/22/16	Lumber Increase 4%								

Trade Partner **Leblanc**
 Trade Partner # **248734**
 Community Name/Code **144400000 - Gallery**
 Phase **1**
 Material Code & Description **Lumber - 420016**

Request for Change

V# 248734
C# 1800152

Revision: **2**
 Prepared By: **Sam Flores**
 Date: **11/1/2016**
 Option Price Changes: **NO**

New Trade Partner: **no**
 If YES, Current Trade Partner

Plan	Elevation	Sq. Ft.	Original Pricing			Current Pricing			New Pricing			Variances			
			Pricing	\$/Sq. Ft.	NEW	Diff to	Pricing	\$/Sq. Ft.	Original	Diff to	Pricing	\$/Sq. Ft.	Current	% to	% to
1-1210		1777	\$ 12,351	6.95	237	\$ 12,845	7.23	494	\$12,588	7.08	(257)	-2.00%	1.92%	(\$0.14)	\$0.13
1-1211		2175	\$ 13,405	6.16	257	\$ 13,941	6.41	536	\$13,662	6.28	(279)	-2.00%	1.92%	(\$0.13)	\$0.12
32-1212		2141	\$ 12,508	5.84	240	\$ 13,008	6.08	500	\$12,748	5.95	(260)	-2.00%	1.92%	(\$0.12)	\$0.11
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
AVERAGE	2031		\$12,755	6.32	\$245	\$13,265	\$6.57	\$510	\$12,999	\$6.44	(\$265)	-2.00%	1.92%	(\$0.13)	\$0.12

\$0

Start Date: 11/1/16 Good Through Date: n/a Date: 11/1/16 Initials: EF
 Reason for Change: Lumber Decrease 2% Change Complete: 11/1/16
 Lot Revisions: Yes/No NA
 Sct Sales Pricing: _____
 Ran Schedule A: _____
 Entered in Log: _____
 Lots for revision: N/A
 Accepted: [Signature] Date: _____ In EI: _____

[Redacted]

				History:					
Date	Reason	Date	Reason	Date	Reason	Date	Reason	Date	Reason
8/22/16	Lumber Increase 4%								
11/1/16	Lumber Decrease 2%								

LeBlanc Building Company

9/30/2016

KHOV Gallery

11-1-16 to 12-31-2016

0% labor increase, -2% lumber increase, % truss

After models and lock

30-1210

LABOR	15310
LUMBER	12588
TRUSS	<u>4974</u>
TOTAL	<u>32872</u>

30-1211

LABOR	18175
LUMBER	13662
TRUSS	<u>6343</u>
TOTAL	<u>38180</u>

30-1212

LABOR	17923
LUMBER	12748
TRUSS	<u>7077</u>
TOTAL	<u>37748</u>

Trade Partner Leblanc
 Trade Partner # 248734
 Community Name/Code 144400000 - Gallery
 Phase 1
 Material Code & Description Lumber - 420016

Request for Change

V# 248734
 C# 1800152

Revision: 3
 Prepared By: Sam Flores
 Date: 10/25/2016
 Option Price Changes: NO

New Trade Partner: no
 If YES, Current Trade Partner

Plan	Elevation	Sq. Ft.	Original Pricing			Current Pricing			New Pricing			Variances			
			Pricing	\$/Sq. Ft.	Diff to NEW	Pricing	\$/Sq. Ft.	Diff to Original	Pricing	\$/Sq. Ft.	Diff to Current	% to Current	% to Original	\$/Sq. Ft. to Current	\$/Sq. Ft. to Original
30-1210		1777	\$ 12,351	6.95	(363)	\$ 12,588	7.08	237	\$11,988	6.75	(600)	-4.77%	-2.94%	(\$0.34)	(\$0.20)
211		2175	\$ 13,405	6.16	257	\$ 13,662	6.28	257	\$13,662	6.28	0	0.00%	1.92%	\$0.00	\$0.12
30-1212		2141	\$ 12,508	5.84	240	\$ 12,748	5.95	240	\$12,748	5.95	0	0.00%	1.92%	\$0.00	\$0.11
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
			#N/A	#N/A	#N/A	#####	#N/A	#N/A	#DIV/0!	0	#DIV/0!	#N/A	#DIV/0!	#DIV/0!	#DIV/0!
AVERAGE		2031	\$12,755	6.32	\$45	\$12,999	\$6.44	\$245	\$12,799	\$6.33	(\$200)	-1.59%	0.30%	(\$0.11)	\$0.01

\$0

Start Date: 10/25/16 11-2-16 Good Through Date: n/a Date: 11/2/16 Initial: [Signature]
 Reason for Change: Remove Plydeck for stairs Change/Complete: 11/2/16
 Lots for revision: 0014, 0018 Lot Revisions: Yes No
 Ran Schedule A: [Signature] Entered in Log: [Signature]
 Accepted: [Signature] Date: 10/25/16 In E1: [Signature] 11/2/16

[Empty rectangular box]

History:									
Date	Reason	Date	Reason	Date	Reason	Date	Reason	Date	Reason
8/22/16	Lumber Increase 4%								
11/1/16	Lumber Decrease 2%								
10/25/16	Remove Plydeck for stairs								

Trade Partner **Leblanc**
 Trade Partner # **248734**
 Community Name/Code **144400000 - Gallery**
 Phase **1**
 Material Code & Description **Lumber - 420016**

Request for Change

Revision: **4**
 Prepared By: **Sam Flores**
 Date: **1/1/2017**
 Option Price Changes: **NO**

New Trade Partner: **no**
 If YES, Current Trade Partner _____

Plan	Elevation	Sq. Ft.	Original Pricing			Current Pricing			New Pricing			Variances			
			Pricing	\$/Sq. Ft.	Diff to NEW	Pricing	\$/Sq. Ft.	Diff to Original	Pricing	\$/Sq. Ft.	Diff to Current	% to Current	% to Original	\$/Sq. Ft. to Current	\$/Sq. Ft. to Original
30-1210		1777	\$ 12,351	6.95	(615)	\$ 11,988	6.75	(363)	\$11,736	6.60	(252)	-2.10%	-4.98%	(\$0.14)	(\$0.35)
211		2175	\$ 13,405	6.16	(16)	\$ 13,662	6.28	257	\$13,389	6.16	(273)	-2.00%	-0.12%	(\$0.13)	(\$0.01)
30-1212		2141	\$ 12,508	5.84	(15)	\$ 12,748	5.95	240	\$12,493	5.84	(255)	-2.00%	-0.12%	(\$0.12)	(\$0.01)
AVERAGE		2031	\$12,755	6.32	(\$215)	\$12,799	\$6.33	\$45	\$12,539	\$6.20	(\$260)	-2.03%	-1.74%	(\$0.13)	(\$0.12)

Start Date: 1/1/17 Good Through Date: n/a

Reason for Change: Lumber Decrease 2%

Lots for revision: N/A

Accepted: [Signature] Date: 12/7/16 Initial: [] Date: []

History:							
Date	Reason	Date	Reason	Date	Reason	Date	Reason
8/22/16	Lumber Increase 4%						
11/1/16	Lumber Decrease 2%						
10/25/16	Remove Plydeck for stairs						

Date: 12/9/16 Initial: [Signature]
 Change Complete: []
 Lot Revisions: Yes [] No [X]
 Set Status Pricing: [] NA
 Ran Schedule A: [] []
 Entered in Log: [] []

V# 248734
 C# 1800152

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Phone #: 480 951-5884
 Fax #: 480 443-1726
 E-Mail Address: mponcoest@leblancbuilding.com
 Contact:

Gallery - CM
 Vendor 248734 Phase 001
 Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area	140	Community	144400000	Gallery - CM	Phase	001												
Contract #	Cost Code	Cost Code	Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax	Y/N	UOM	
<i>Lumber Increase of 2%</i>																		
100152	420016		Lumber Load 5	1210	+					12,205.00	1.000000							N
				1210	+			Base House	Plan/Elev 1210 / +	Total	12,205.00							
100152	420016		Lumber Load 5	1211	+					13,925.00	1.000000							N
				1211	+			Base House	Plan/Elev 1211 / +	Total	13,925.00							
100152	420016		Lumber Load 5	1212	+					12,993.00	1.000000							N
				1212	+			Base House	Plan/Elev 1212 / +	Total	12,993.00							
100152	419024		Rough Carp Drw 4 L	1210	+					15,310.00	1.000000							N
				1210	+			Base House	Plan/Elev 1210 / +	Total	15,310.00							
100152	419024		Rough Carp Drw 4 L	1210	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000							N
100152	419024		Rough Carp Drw 4 L	1210	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000							N
100152	419024		Rough Carp Drw 4 L	1210	+			RAL00011	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000							N
100152	419024		Rough Carp Drw 4 L	1210	+			STL00053	Bedroom 4	350.00	1.000000							N
100152	419024		Rough Carp Drw 4 L	1210	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000							N
100152	419024		Rough Carp Drw 4 L	1210	+			STL20147	Powder Room 2	170.00	1.000000							N
100152	419024		Rough Carp Drw 4 L	1210	+			STL20976	Owners Suite 2	85.00	1.000000							N
100152	419024		Rough Carp Drw 4 L	1210	+			WIN00058	Bonus Room, Multi-Slide Glass Door	125.00	1.000000							N
100152	419024		Rough Carp Drw 4 L	1211	+					18,175.00	1.000000							N
				1211	+			Base House	Plan/Elev 1211 / +	Total	18,175.00							

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85269
 Payment Terms: Net 30 Days

Phone #: 480 951-5884
 Fax #: 480 443-1726
 E-Mail Address: mpenocost@leblancbuilding.com
 Contact:

3/30/2017 17:22:10

Page - 2 of 3

Gallery - CM Phase 001

Vendor 248734
 Eff: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals


Area	I40	Community	I44400000	Gallery - CM	Phase	001												
Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM			
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00011	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00053	Bedroom 4	300.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00429	Roof Deck	6,750.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00453	Hov Hub (Family Center)	35.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20137	Hall Bath Shower, L.O Tub	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20147	Powder Room 2	135.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20926	Linen Closet	90.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20976	Owners Suite 2	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1211	+			WIN00058	Bonus Room, Multi-Slide Glass Door	295.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1212	+					17,923.00	1.000000					N			
			1212	+			Base House	Plan/Elev 1212 / + Rough Carpentry Labo	Total	17,923.00								
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00011	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00053	Bedroom 4	285.00	1.000000					N			
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00429	Roof Deck	7,280.00	1.000000					N			


Vendor # 248734 LeBlanc Building Co Inc
Vendor Address: 16622 N. 91st Street #108
Scottsdale AZ 85260
Payment Terms: Net 30 Days

Vendor Schedule A
Phone #: 480 951-5884
Fax #: 480 443-1726
E-Mail Address: mpencost@leblancbuilding.com
Contact:

Gallery - CM
Vendor 248734
Eff. Exp.
Base House and Options
Notification Items Included
Custom Option Items Excluded
Show Details and Totals

Area	IBD	Community	144400000	Gallery - CM	Phase	001	Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax 578	DDSM		
1800152	419024								Kingh Carp Dwg 4 L	1212	+			STL200453	Box Hob (Family Center)	35.00	1.000000					N		
1800152	419024								Rough Carp Dwg 4 L	1212	+			STL200137	Hall Bath Shower, H.O Tub	.00	1.000000					N		
1800152	419024								Rough Carp Dwg 4 L	1212	+			STL200137	Powder Room 2	.00	1.000000					N		
1800152	419024								Rough Carp Dwg 4 L	1212	+			STL200326	Owners Suite 2	35.00	1.000000					N		
1800152	419024								Rough Carp Dwg 4 L	1212	+			WIN00098	House Room, Multi-Slide Glass Door	125.00	1.000000					N		
1800152	420091								Trusses, Roofs Dwg 1	1210	+					5,173.00	1.000000					N		
										1210	+			Base House	Plan/Elev	1210	+	Trusses					Total	5,173.00
1800152	420091								Trusses, Roofs Dwg 1	1211	+					6,597.00	1.000000					N		
										1211	+			Base House	Plan/Elev	1211	+	Trusses					Total	6,597.00
1800152	420091								Trusses, Roofs Dwg 1	1212	+					7,360.00	1.000000					N		
										1212	+			Base House	Plan/Elev	1212	+	Trusses					Total	7,360.00

K. Hotzman Authorized Signature: 
Date: 4/7/17

Trade Partner Authorized Signature: 
Date: 4-4-17

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
Vendor Address: 16622 N. 91st Street #108
Scottsdale AZ 85260
Payment Terms: Net 30 Days

Phone #: 480 951-5884
Fax #: 480 443-1726
E-Mail Address: mpentecost@leblancbuilding.com
Contact:

Gallery - CM
Vendor 248734 Phase 001
EIT: Exp:
Base House and Options
Notification Items Included
Custom Option Items Excluded
Show Details and Totals

Area 140 Community 144400600 Gallery - CM Phase 601

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
<i>Lumber increase affected truss pricing</i>															
0152	420016	Lumber Load 5	1210	+					11,736.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Total	11,736.00					
1800152	420016	Lumber Load 5	1211	+					13,389.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Total	13,389.00					
1800152	420016	Lumber Load 5	1212	+					12,493.00	1.000000					N
			1212	+			Base House	Plan/Elev 1212 / +	Total	12,493.00					
1800152	419024	Rough Carp Drw 4 L	1210	+					15,310.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Total	15,310.00					
1800152	419024	Rough Carp Drw 4 L	1210	+				RAL00001 Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+				RAL00003 Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+				RAL00011 Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000					N
0152	419024	Rough Carp Drw 4 L	1210	+				STL00053 Bedroom 4	350.00	1.000000					N
0152	419024	Rough Carp Drw 4 L	1210	+				STL20137 Hall Bath Shower, ILO/Tub	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+				STL20147 Powder Room 2	170.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+				STL20976 Owners Suite 2	85.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+				WIN0058 Bonus Room, Multi-Slide Glass Door	125.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+					18,175.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Total	18,175.00					

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Vendor Schedule A
 Phone #: 480 951-5884
 Fax #: 480 443-1726
 E-Mail Address: mpentecost@leblancbuilding.com
 Contact:

3/10/2017 15:35:33
 Page - 2 of 3
 Gallery - CM Phase 001
 Vendor 248734

Est: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area	149	Community	144400000	Gallery - CM	Phase	001												
Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM			
1800152	419024	Rough Carp Drv 4 L	1211	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N			
0152	419024	Rough Carp Drv 4 L	1211	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			RAL00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			RAL00011	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			STL00053	Bedroom 4	300.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			STL00429	Roof Deck	6,750.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			STL00453	Hov Hub (Family Center)	35.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			STL20137	Hall Bath Shower, JLO Tub	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			STL20147	Powder Room 2	135.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			STL20926	Linen Closet	90.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			STL20976	Owners Suite 2	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1211	+			WIN00058	Bonus Room, Multi-Slide Glass Door	295.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1212	+					17,923.00	1.000000					N			
			1212	+			Base House	Plan/Elev 1212 / +										
								Rough Carpentry Labo	Total	17,923.00								
1800152	419024	Rough Carp Drv 4 L	1212	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N			
0152	419024	Rough Carp Drv 4 L	1212	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1212	+			RAL00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1212	+			RAL00011	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1212	+			STL00053	Bedroom 4	285.00	1.000000					N			
1800152	419024	Rough Carp Drv 4 L	1212	+			STL00429	Roof Deck	7,280.00	1.000000					N			


Vendor #: 248734 LeBlanc Building Co Inc.
Vendor Address: 16022 N. 91st Street #104
Scottsdale AZ 85260
Payment Terms: Net 30 Days


Vendor Schedule A

Phone #: 480 951-8884
Fax #: 480 443-1726
E-Mail Address: nponcesos@leblancbuilding.com
Contact:

Gallery - CM Phase 001
Vendor: 248734
BB: Exp.
Base House and Options
Notification Items Included
Custom Option Items Excluded
Show Details and Totals

Area	140	Component	14400000	Gallery - CM	Phase	001									
Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax %/N	UOM
1800152	419024	Rough Carp Dwr 4 L	1212	+			STL00153	Hvy Hbl (Family Center)	35.00	1.000000					N
1800152	419024	Rough Carp Dwr 4 L	1212	+			STL20137	Hall Bath Shower, M.O Tub	.00	1.000000					N
1800152	419024	Rough Carp Dwr 4 L	1212	+			STL20147	Powder Room 2	.00	1.000000					N
1800152	419024	Rough Carp Dwr 4 L	1212	+			STL20970	Owners Suite 2	35.00	1.000000					N
1800152	419024	Rough Carp Dwr 4 L	1212	+			WB00058	Bonus Room, Multi-Slide Glass Door	125.00	1.000000					N
1800152	420091	Trusses, Roofs Dwr 1	1210	+					5,173.00	1.000000					N
			1210	+			Base House	Plan/Elev	1210 / 4	Trusses	Total		5,173.00		
1800152	420091	Trusses, Roofs Dwr 1	1211	+					6,597.00	1.000000					N
			1211	+			Base House	Plan/Elev	1211 / 4	Trusses	Total		6,597.00		
1800152	420091	Trusses, Roofs Dwr 1	1212	+					7,360.00	1.000000					N
			1212	+			Base House	Plan/Elev	1212 / 4	Trusses	Total		7,360.00		

K. Thompson Authorized Signature:  Date: 3/22/17

Title Partner Authorized Signature:  Date: 3-21-17

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Phone #: 480 951-5884
 Fax #: 480 443-4726

E-Mail Address: mpentecost@leblancbuilding.com
 Contact:

1/3/2017 9:39:43
 Page - 1 of 3
 Phase 001
 Gallery - CM
 Vendor 248734
 Eff: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area 140 Community M4460000 Gallery - CM Phase 001
 Contract # Cost Code Cost Code Description Plan Elevation Item # Item Description

Lumber Decrease of 2%

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
1809152	420016	Lumber Load 5	1210	+					11,736.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Total	11,736.00					
1809152	420016	Lumber Load 5	1211	+					13,389.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Total	13,389.00					
1809152	420016	Lumber Load 5	1212	+					12,493.00	1.000000					N
			1212	+			Base House	Plan/Elev 1212 / +	Total	12,493.00					
1809152	419024	Rough Carp Drw 4 L	1210	+					15,310.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Total	15,310.00					
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00801	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.09	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00803	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00801	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL00053	Bedroom 4	350.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20147	Powder Room 2	170.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20976	Owners Suite 2	85.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			WIN00058	Bonus Room, Multi-Slide Glass Door	125.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+					18,175.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Total	18,175.00					

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Phone #: 480 951-5884
 Fax #: 480 443-1726

E-Mail Address: mpenicost@leblancbuilding.com
 Contact:

Gallery - CM Phase 001
 Vendor 248734
 Eff: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area	140	Community	14400000	Gallery - CM	Phase	001												
Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM			
1800152	419024	Rough Carp Driv 4 L	1211	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			RAL00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			RAL00011	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			STL00053	Bedroom 4	300.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			STL00429	Roof Deck	6,750.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			STL00453	Hov Hub (Family Center)	35.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			STL20147	Powder Room 2	135.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			STL20926	Linen Closet	90.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			STL20976	Owners Suite 2	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1211	+			WIN00038	Bonus Room, Multi-Slide Glass Door	195.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1212	+					17,923.00	1.000000					N			
			1212	+			Base House	Plan/Elev 1212 / +										
								Rough Carpentry Labo										
								Total	17,923.00									
1800152	419024	Rough Carp Driv 4 L	1212	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1212	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1212	+			RAL00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, Roof Deck	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1212	+			RAL00011	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1212	+			STL00053	Bedroom 4	285.00	1.000000					N			
1800152	419024	Rough Carp Driv 4 L	1212	+			STL00429	Roof Deck	7,280.00	1.000000					N			

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85268
 Payment Terms: Net 30 Days


Phone #: 480 951-5884
 Fax #: 480 443-1726
 E-Mail Address: mpenicost@leblancbuilding.com
 Contact:


Gallery - CM
 Vendor 248734
 BIF: Bsp
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area	140	Community	144400000	Gallery - CM	Phase	001
Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description
1800152	419024	Rough Carp Drw 4 L	1212	+		
1800152	419024	Rough Carp Drw 4 L	1212	+		
1800152	419024	Rough Carp Drw 4 L	1212	+		
1800152	419024	Rough Carp Drw 4 L	1212	+		
1800152	419024	Rough Carp Drw 4 L	1212	+		
1800152	420091	Trusses, Roofs Drw 1	1210	+		
			1210	+		
1800152	420091	Trusses, Roofs Drw 1	1211	+		
			1211	+		
1800152	420091	Trusses, Roofs Drw 1	1212	+		
			1212	+		

Option #	Option Description	Contract Cost	Bid Factor
STL20153	Hot Tub (Family Center)	35.00	1.000000
STL20137	Hall Bath Shower, ILO Tub	.00	1.000000
STL20147	Powder Room 2	.00	1.000000
STL20976	Owners Suite 2	35.00	1.000000
WIN06058	Hotas Room, Multi-Slide Glass Door	125.00	1.000000
Base House Plan/Elev 1210 / + Trusses		Total	4,974.00
Base House Plan/Elev 1211 / + Trusses		Total	6,343.00
Base House Plan/Elev 1212 / + Trusses		Total	7,077.00

Factor	Division	Unit Cost	Tax Y/N	UOM
				N
				N
				N
				N
				N
				N
				N
				N

E. Hornamian Authorized Signature:  Date: 1/2/17

Trade Partner Authorized Signature:  Date: 1-4-17

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16672 N. 91st Street #101
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Phone #: 480 951-9884
 Fax #: 480 443-1726
 E-Mail Address: mpentcost@leblancbuilding.com
 Contact:

Gallery - CM Phase 001
 Vendor 248734
 Eff: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area	IB	Community	144400000	Gallery - CM	Phase	001												
Contract #	Cost Code	Cost Code	Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM		
<i>Remove Plydeck for stairs.</i>																		
1800152	420016		Lumber Load 5	1210	+					12,388.00	1.000000							N
1800152	420016		Lumber Load 5	1210	+					11,988.00	1.000000							N
				1210	+			Base House	Plan/Elev	1210 / +	Rough Lumber	Total		24,376.00				
1800152	420016		Lumber Load 5	1211	+					13,662.00	1.000000							N
1800152	420016		Lumber Load 5	1211	+					13,662.00	1.000000							N
				1211	+			Base House	Plan/Elev	1211 / +	Rough Lumber	Total		27,324.00				
1800152	420016		Lumber Load 5	1212	+					12,748.00	1.000000							N
1800152	420016		Lumber Load 5	1212	+					12,748.00	1.000000							N
				1212	+			Base House	Plan/Elev	1212 / +	Rough Lumber	Total		25,496.00				
1800152	419024		Rough Carp Drw 4 L	1210	+					15,310.00	1.000000							N
				1210	+			Base House	Plan/Elev	1210 / +	Rough Carpentry Labo	Total		15,310.00				
1800152	419024		Rough Carp Drw 4 L	1210	+			RAE0000F	Stainless Horizontal Spindles, w/ Maple Stain	.00	1.000000							N
									Grade Handrail, 1st Floor									
1800152	419024		Rough Carp Drw 4 L	1210	+			RAE0000G	Stainless Horizontal Spindles, w/ Maple Stain	.00	1.000000							N
									Grade Handrail, 2nd Floor									
1800152	419024		Rough Carp Drw 4 L	1210	+			RAE0001I	Stainless Horizontal Spindles, w/ Paint Grade	.00	1.000000							N
									Handrail, 1st Floor									
1800152	419024		Rough Carp Drw 4 L	1210	+			STL00053	Bedroom #4	350.00	1.000000							N
1800152	419024		Rough Carp Drw 4 L	1210	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000							N
1800152	419024		Rough Carp Drw 4 L	1210	+			STL20147	Powder Room 1	170.00	1.000000							N
1800152	419024		Rough Carp Drw 4 L	1210	+			STL20976	Owners Suite 2	85.00	1.000000							N
1800152	419024		Rough Carp Drw 4 L	1210	+			WIN00058	Bonus Room, Multi-Slide Glass Door	125.00	1.000000							N

Vendor Schedule A


Phone #: 800 951-5884
Fax #: 480 413-1726


E-Mail Address: mpentecost@leblancbuilding.com
Contact:

Vendor #: 248734 LeBlanc Building Co Inc
Vendor Address: 16632 N 93rd Street #188
Scottsdale AZ 85260
Payment Terms: Net 30 Days

Gallery - CM
Vendor: 248734
Exp:
Base House and Options
Modification Items Included
Custom Option Items Excluded
Show Details and Totals

Area	140	Commonly	134100000	Gallery - CM	Phase	001											
Contract #	Cust Code	Cost Code	Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bill Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM	
1800152	419024		Rough Carp Dwg 3 L	1212	+			RAL00011	Grade Handrail, Roof Deck	.00	1.000000					N	
									Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor								
1800152	419024		Rough Carp Dwg 3 L	1212	+			STL00033	Bedroom 34	285.00	1.000000					N	
1800152	419024		Rough Carp Dwg 3 L	1212	+			STL00129	Roof Deck	7,280.00	1.000000					N	
1800152	419024		Rough Carp Dwg 3 L	1212	+			STL00133	Hex Hub (Family Center)	35.00	1.000000					N	
1800152	419024		Rough Carp Dwg 4 L	1212	+			STL20137	Hall Bath Shower, IEO Tub	.00	1.000000					N	
1800152	419024		Rough Carp Dwg 4 L	1212	+			STL20147	Powder Room 2	.00	1.000000					N	
1800152	419024		Rough Carp Dwg 4 L	1212	+			STL20170	Owner's Suite 2	35.00	1.000000					N	
1800152	419024		Rough Carp Dwg 4 L	1212	+			WIN00058	Break Room, Multi-Slide Glass Door	125.00	1.000000					N	
1800152	420001		Trusses, Roof Dwg 1	1210	+					4,974.00	1.000000					N	
				1210	+			Base House	Plan/Elev	1210 / +	Trusses	Total		4,974.00			
1800152	420001		Trusses, Roof Dwg 1	1211	+					6,343.00	1.000000					N	
				1211	+			Base House	Plan/Elev	1211 / +	Trusses	Total		6,343.00			
1800152	420001		Trusses, Roof Dwg 1	1212	+					7,077.00	1.000000					N	
				1212	+			Base House	Plan/Elev	1212 / +	Trusses	Total		7,077.00			

K. Hovnanian Authorized Signature:  Date: 12/23/16

Trade Partner Authorized Signature:  Date: 12-23-16

NOV 09 2016

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Vendor Schedule A

Phone #: 480 951-5884
 Fax #: 480 443-1726
 E-Mail Address: mpentecost@leblancbuilding.com
 Contact:

11/09/2016 10:42:25

Page - 1 of 3

Gallery - CM Phase 001
 Vendor 248734
 EIT: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area	140	Community	14400000	Gallery - CM	Phase	001											
Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bill Factor	Factor	Division	Unit Cost	Tax Y/N	UOM		
		Lumber Decrease 2%															
1800152	420016	Lumber Load 5	1210	+					12,588.00	1.000000							N
			1210	+			Base House	Plan/Elev 1210 / +	Total	12,588.00							
1800152	420016	Lumber Load 5	1211	+					13,662.00	1.000000							N
			1211	+			Base House	Plan/Elev 1211 / +	Total	13,662.00							
1800152	420016	Lumber Load 5	1212	+					12,748.00	1.000000							N
			1212	+			Base House	Plan/Elev 1212 / +	Total	12,748.00							
1800152	419024	Rough Carp Drw 4 L	1210	+					15,310.00	1.000000							N
			1210	+			Base House	Plan/Elev 1210 / +	Total	15,310.00							
1800152	419024	Rough Carp Drw 4 L	1210	+				RAL00001 Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000							N
1800152	419024	Rough Carp Drw 4 L	1210	+				RAL00003 Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000							N
1800152	419024	Rough Carp Drw 4 L	1210	+				RAL00011 Stainless Horizontal Spindles, w/ Paint Grade Handrail, 1st Floor	.00	1.000000							N
1800152	419024	Rough Carp Drw 4 L	1210	+				STL00053 Bedroom #4	350.00	1.000000							N
1800152	419024	Rough Carp Drw 4 L	1210	+				STL20137 Hall Bath Shower, ILO Tub	.00	1.000000							N
1800152	419024	Rough Carp Drw 4 L	1210	+				STL20147 Powder Room 2	170.00	1.000000							N
1800152	419024	Rough Carp Drw 4 L	1210	+				STL20976 Owners Suite 2	85.00	1.000000							N
1800152	419024	Rough Carp Drw 4 L	1210	+				WIN00058 Bonus Room, Multi-Slide Glass Door	125.00	1.000000							N
1800152	419024	Rough Carp Drw 4 L	1211	+					18,175.00	1.000000							N
			1211	+			Base House	Plan/Elev 1211 / +	Total	18,175.00							

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Vendor Schedule A


Phone #: 480 951-5884
 Fax #: 480 443-1726


E-Mail Address: mpentecost@leblancbuilding.com
 Contact:

11/1/2016 10:42:25
 Page - 3 of 3

Gallery - CM Phase 001
 Vendor 248734
 EIT: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00053	Bedroom #4	285.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00429	Roof Deck	7,280.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00453	Hov Hub (Family Center)	35.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20147	Powder Room 2	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20976	Owners Suite 2	35.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			WIN00058	Bonus Room, Multi-Slide Glass Door	125.00	1.000000					N
1800152	420091	Trusses, Roofs Drw 1	1210	+					4,974.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Total	4,974.00					
1800152	420091	Trusses, Roofs Drw 1	1211	+					6,343.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Total	6,343.00					
1800152	420091	Trusses, Roofs Drw 1	1212	+					7,077.00	1.000000					N
			1212	+			Base House	Plan/Elev 1212 / +	Total	7,077.00					

K. Hovnanian Authorized Signature:  Date: 11/15/16

Trade Partner Authorized Signature:  Date: 11-8-16

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Phone #: 480 951-5884
 Fax #: 480 443-1726

E-Mail Address: mpentecost@leblancbuilding.com
 Contact:

Gallery - CM
 Vendor 248734
 Eff: 9/1/2016 Exp: 9/1/2016
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area 140 Community 144400000 Gallery - CM Phase 001

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
------------	-----------	-----------------------	------	-----------	--------	------------------	----------	--------------------	---------------	------------	--------	---------	-----------	---------	-----

Lumber increase 4%. Effective 9.1.16

1800152	420016	Lumber Load 5	1210	+					12,845.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Rough Lumber	Total			12,845.00		
1800152	420016	Lumber Load 5	1211	+					13,941.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Rough Lumber	Total			13,941.00		
1800152	420016	Lumber Load 5	1212	+					13,008.00	1.000000					N
			1212	+			Base House	Plan/Elev 1212 / +	Rough Lumber	Total			13,008.00		
1800152	419024	Rough Carp Drw 4 L	1210	+					15,310.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Rough Carpentry Labo	Total			15,310.00		
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain	.00	1.000000					N
								Grade Handrail, 1st Floor							
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain	.00	1.000000					N
								Grade Handrail, 2nd Floor							
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00011	Stainless Horizontal Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL00053	Bedroom #4	350.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20147	Powder Room 2	170.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20976	Owners Suite 2	85.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			WIN00058	Bonus Room, Multi-Slide Door	125.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+					18,175.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Rough Carpentry Labo	Total			18,175.00		

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
Vendor Address: 16622 N. 91st Street #108
Scottsdale AZ 85260
Payment Terms: Net 30 Days

Phone #: 480 951-5884
Fax #: 480 443-1726
E-Mail Address: mpentecost@leblancbuilding.com
Contact:

Gallery - CM
Vendor 248734
Eff: 9/1/2016 Exp: 9/1/2016
Base House and Options
Notification Items Included
Custom Option Items Excluded
Show Details and Totals

Area 140 Community 144400000 Gallery - CM Phase 001

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 3rd Floor w/Roof Deck	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			RAI.00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 3rd Floor w/Roof Deck	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00011	Stainless Horizontal Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00053	Bedroom #4	300.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00429	Roof Deck	6,750.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00453	Hov Hub (Family Center)	35.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20137	Hall Bath Shower, I.I.O Tub	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20147	Powder Room 2	135.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20926	Linca Closet	90.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20976	Owners Suite 2	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			WIN00058	Bonus Room, Multi-Slide Door	295.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+					17,923.00	1.000000					N
			1212	+			Base House	Plan/Elev 1212 / + Rough Carpentry Labo	Total	17,923.00					
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 3rd Floor w/Roof Deck	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 3rd Floor w/Roof Deck	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00011	Stainless Horizontal Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00053	Bedroom #4	285.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00429	Roof Deck	7,280.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00453	Hov Hub (Family Center)	35.00	1.000000					N

KHOV00001488

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
Vendor Address: 16622 N. 91st Street #108
Scottsdale AZ 85260
Payment Terms: Net 30 Days

Phone #: 480 951-5884
Fax #: 480 443-1726

E-Mail Address: mpentecost@leblancbuilding.com
Contact:

Gallery - CM
Vendor 248734
Eff: 9/1/2016 Exp: 9/1/2016
Base House and Options
Notification Items Included
Custom Option Items Excluded
Show Details and Totals


Area 140 Community 144400000 Gallery - CM Phase 001

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20147	Powder Room 2	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20976	Owners Suite 2	35.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			WIN00058	Bonus Room, Multi-Slide Door	125.00	1.000000					N
1800152	420091	Trusses, Roofs Drw 1	1210	+					4,974.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / + Trusses	Total	4,974.00					
1800152	420091	Trusses, Roofs Drw 1	1211	+					6,343.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / + Trusses	Total	6,343.00					
1800152	420091	Trusses, Roofs Drw 1	1212	+					7,077.00	1.000000					N
			1212	+			Base House	Plan/Elev 1212 / + Trusses	Total	7,077.00					

K. Hovnanian Authorized Signature: _____

Date: _____

Trade Partner Authorized Signature: _____



Date: 8-25-16

KH0V00001489

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Phone #: 480 951-5884
 Fax #: 480 443-1726

E-Mail Address: mpentecost@leblancbuilding.com
 Contact:

Gallery - CM
 Vendor 248734
 Phase 001
 EIT: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area 140 Community 144400000 Gallery - CM Phase 001

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
<i>Original Bid</i>															
1800152	420016	Lumber Load 5	1210	+					12,351.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Rough Lumber	Total			12,351.00		
1800152	420016	Lumber Load 5	1211	+					13,405.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Rough Lumber	Total			13,405.00		
1800152	420016	Lumber Load 5	1212	+					12,508.00	1.000000					N
			1212	+			Base House	Plan/Elev 1212 / +	Rough Lumber	Total			12,508.00		
1800152	419024	Rough Carp Drw 4 L	1210	+					15,310.00	1.000000					N
			1210	+			Base House	Plan/Elev 1210 / +	Rough Carpentry Labo	Total			15,310.00		
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			RAL00011	Stainless Horizontal Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL00053	Bedroom #4	350.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20147	Powder Room 2	170.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			STL20976	Owners Suite 2	85.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1210	+			WIN00058	Bonus Room, Multi-Slide Door	125.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+					18,175.00	1.000000					N
			1211	+			Base House	Plan/Elev 1211 / +	Rough Carpentry Labo	Total			18,175.00		

KHOV00001490

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days

Phone #: 480 951-5884
 Fax #: 480 443-1726

E-Mail Address: mpentecost@leblancbuilding.com
 Contact:

Gallery - CM Phase 001
 Vendor 248734
 Eff: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area 140 Community 144400000 Gallery - CM Phase 001

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 3rd Floor w/Roof Deck	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			RAI.00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 3rd Floor w/Roof Deck	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			RAL00011	Stainless Horizontal Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00053	Bedroom #4	300.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00429	Roof Deck	6,750.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL00453	Hov Hub (Family Center)	35.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20137	Hall Bath Shower, ILO Tub	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20147	Powder Room 2	135.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20926	Linen Closet	90.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			STL20976	Owners Suite 2	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1211	+			WIN00058	Bonus Room, Multi-Slide Door	295.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+					17,923.00	1.000000					N
			1212	+			Base House	Plan/Elev 1212 / +							
								Rough Carpentry Labo							
								Total	17,923.00						
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00001	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00003	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 2nd Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00007	Stainless Horizontal Spindles, w/ Paint Grade Handrail, 3rd Floor w/Roof Deck	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			RAI.00010	Stainless Horizontal Spindles, w/ Maple Stain Grade Handrail, 3rd Floor w/Roof Deck	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			RAL00011	Stainless Horizontal Handrail, 1st Floor	.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00053	Bedroom #4	285.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00429	Roof Deck	7,280.00	1.000000					N
1800152	419024	Rough Carp Drw 4 L	1212	+			STL00453	Hov Hub (Family Center)	35.00	1.000000					N

KHOV00001491

Vendor Schedule A

Vendor #: 248734 LeBlanc Building Co Inc
 Vendor Address: 16622 N. 91st Street #108
 Scottsdale AZ 85260
 Payment Terms: Net 30 Days


Phone #: 480 951-5884
 Fax #: 480 443-1726


E-Mail Address: mpentecost@leblancbuilding.com
 Contact:

Gallery - CM
 Vendor 248734
 Phase 001
 Eff: Exp:
 Base House and Options
 Notification Items Included
 Custom Option Items Excluded
 Show Details and Totals

Area 140 Community 144400000 Gallery - CM Phase 001

Contract #	Cost Code	Cost Code Description	Plan	Elevation	Item #	Item Description	Option #	Option Description	Contract Cost	Bid Factor	Factor	Divisor	Unit Cost	Tax Y/N	UOM
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20137	Hall Bath Shower, JLO Tub	.00	1.000000				N	
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20147	Powder Room 2	.00	1.000000				N	
1800152	419024	Rough Carp Drw 4 L	1212	+			STL20976	Owners Suite 2	35.00	1.000000				N	
1800152	419024	Rough Carp Drw 4 L	1212	+			WIN00058	Bonus Room, Multi-Slide Door	125.00	1.000000				N	
1800152	420091	Trusses, Roofs Drw 1	1210	+					4,974.00	1.000000				N	
			1210	+			Base House	Plan/Elev 1210 / + Trusses	Total	4,974.00					
1800152	420091	Trusses, Roofs Drw 1	1211	+					6,343.00	1.000000				N	
			1211	+			Base House	Plan/Elev 1211 / + Trusses	Total	6,343.00					
1800152	420091	Trusses, Roofs Drw 1	1212	+					7,077.00	1.000000				N	
			1212	+			Base House	Plan/Elev 1212 / + Trusses	Total	7,077.00					

K. Hovnanian Authorized Signature:  Date: 8-25-16

Trade Partner Authorized Signature:  Date: 8-25-16

KHOV00001492